

October 11, 2024

CITY OF MERCED
DEPARTMENT OF PUBLIC WORKS (ENGINEERING)
678 W. 18th Street, Merced, CA 95340

ADDENDUM NO. 2

To **ALL PROSPECTIVE BIDDERS**
Under Specifications for the Construction of the

Bob Hart Square Expansion
Project Number CP220073

For which bids are to be received by the City of Merced Purchasing Agent, at the
Purchasing Conference Room, at 2525 "O" St., Merced, CA 95340, until 2:00 PM on
Tuesday, October 22, 2024.

The following revisions to the Specifications shall be made:

- Item 1: SPECIFICATIONS: – INSTRUCTIONS TO BIDDERS, Contract Time, Page V, has been revised to replace 45 working days with 60 working days for the contract.**
- Item 2: SPECIFICATIONS: – CONSTRUCTION CONTRACT, Section 3.3 Period of Performance and Liquidated Damages, Page 3, has been revised to replace 45 working days with 60 working days for the contract time.**
- Item 3: SPECIFICATIONS: – EXHIBIT "A" – SERVICES/SCHEDULE, Page 2, has been revised to replace 45 working days with 60 working days for the contract.**



Richard Maddox, P.E.
Interim City Engineer

Name of Bidder or Firm: _____

THIS ADDENDUM MUST BE SIGNED AND RETURNED WITH BID PROPOSAL.

ADDENDUM NO. 2 has been received and incorporated into the bid proposal.

Received By: _____

Date : _____ Planholder : _____

NOTE: RECEIPT OF THIS ADDENDUM MUST ALSO BE ACKNOWLEDGED IN THE CONTRACTOR'S BID PROPOSAL.